Tabulation for Bid #06-50
Transmission Lines Materials

TransAmerican Power Products Priester, Mell and Texas Power and Construction Hughes Supply

Item No. Item Description Quantity| Unit Price Total Delivery Unit Price Total Delivery | Unit Price Total Delivery | Unit Price Total Delivery
A-1 Concrete Pole, prestressed 85" 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-2 Concrete Pole, prestressed 85' 11 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-3 Concrete Pole, prestressed 85" 2 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-4 Concrete Pole, prestressed 85' 6 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-5 Concrete pole, prestressed 90 2 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-6 Concrete pole, prestressed 90' 3 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-7 Concrete pole, prestressed 95' 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-8 Concrete pole, prestressed 95' 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A-9 Concrete pole, prestressed 100 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A10 Concrete pole, prestressed 105' 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A11 Concrete pole, prestressed 115 2 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A12 Concrete pole, prestressed 125' 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
A13 Concrete pole, prestressed 130" 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
B-1 Steel pole, Seventy three feet. 1 $12,925.60 | $12,925.60 (8-12 weeks $21,126.00 | $21,126.00 | 4/10/2006 $16,650.00 $16,650.00 | 5/14/2006 $16,420.00 | $16,420.00 | 5/14/2006
B-2 Steel pole, seventy six feet. 1 $22,015.90 | $22,015.90 |8-12 weeks $34,481.00 | $34,481.00 | 4/10/2006 $26,000.00 $26,000.00 | 5/14/2006 $25,801.00 | $25,801.00 | 5/14/2006
B-3 Steel Pole, seventy nine feet. 1 $23,272.00 | $23,272.00 (8-12 weeks $36,463.00 | $36,463.00 | 4/10/2006 $27,000.00 $27,000.00 | 5/14/2006 $26,830.00 | $26,830.00 | 5/14/2006
B-4 Steel pole, eighty two feet. 1 $14,652.70 | $14,652.70 |8-12 weeks $24,794.00 | $24,794.00 | 4/10/2006 $18,150.00 $18,150.00 | 5/14/2006 $18,130.00 | $18,130.00 | 5/14/2006
B-5 Steel pole, eighty six feet. 1 $15,644.40 | $15,644.40 (8-12 weeks $25,865.00 | $25,865.00 | 4/10/2006 $18,900.00 $18,900.00 | 5/14/2006 $18,774.00 | $18,774.00 | 5/14/2006
C-1 Wire, #1033 ACSS 45000 $0.00 $0.00 $2.14 | $96,300.00 |6 Weeks $2.85 $128,250.00 |6 weeks $2.96 | $133,200.00 [9-10 Wks
C-2 Wire, #1431 ACSS 115000 $0.00 $0.00 $2.89 | $332,350.00 |6 Weeks $3.60 $414,000.00 |6 weeks $3.74 | $430,100.00 |9-10 Wks
C-3 Ground Wire 7800 $0.00 $0.00 $0.00 $0.00 $0.38 $2,964.00 |2 weeks $0.32 $2,496.00 |2 Weeks
C-4 Guy Wire, 3/8" HSS 32500 $0.00 $0.00 $0.00 $0.00 $0.26 $8,450.00 (2 weeks $0.25 $8,125.00 |2 Weeks
D-1 Insulator, suspension, 138 kv 170 $0.00 $0.00 $0.00 $0.00 $120.25 $20,442.50 |5 weeks $81.40 | $13,838.00 |4-5 Weeks
D-2 Insulator, suspension, line post hor. 12 $0.00 $0.00 $0.00 $0.00 $125.00 $1,500.00 |6 weeks $110.21 $1,322.52 |4-5 Weeks
D-3 Insulator and stud, post type, horz. 230 $0.00 $0.00 $0.00 $0.00 $538.00 $123,740.00 |6 weeks $436.00 | $100,280.00 |4-5 Weeks
E-1 Eyenut, for 7/8" bolt 25 $0.00 $0.00 $0.00 $0.00 $17.35 $433.75 |14 weeks $14.61 $365.25 (14 Weeks
E-2 Pole band connecting link 24 $0.00 $0.00 $0.00 $0.00 $9.25 $222.00 (8 weeks $7.94 $190.56 |8-9 Weeks
E-3 Clip, Ground wire, 7/8 250 $0.00 $0.00 $0.00 $0.00 $1.10 $275.00 |8 weeks $1.12 $280.00 14 Weeks
E-4 Clamp, suspension per specification 155 $0.00 $0.00 $259.00 | $40,145.00 | 4/10/2006 $317.00 $49,135.00 |14 weeks $174.00 | $26,970.00 |8-10 Wks
E-5 Clamp, suspension per specification 175 $0.00 $0.00 $297.00 | $51,975.00 | 4/10/2006 $356.00 $62,300.00 |14 weeks $181.00 | $31,675.00 |8-10 Wks
E-6 Clamp, suspension, ductile iron 55 $0.00 $0.00 $0.00 $0.00 $26.70 $1,468.50 [11 weeks $21.04 $1,157.20 [10-11 Wks
E-7 Crossarm per specifications 5 $0.00 $0.00 $185.00 $925.00 (2-3 Week $206.00 $1,030.00 (5 weeks $0.00 $0.00
E-8 Crossarm per specifications 44 $0.00 $0.00 $111.00 $4,884.00 |2-3 Week $145.00 $6,380.00 (5 weeks $0.00 $0.00
E-9 Dead-end Compression 30 $0.00 $0.00 $465.00 | $13,950.00 [2-3 Week $570.00 $17,100.00 |14 weeks $91.04 $2,731.20 |8-10 Wks
E10 Dead-end Compression 100 $0.00 $0.00 $515.00 | $51,500.00 [2-3 Week $629.00 $62,900.00 {14 weeks $297.24 | $29,724.00 (8-10 Wks
E11 Grip, cushioned suspension 33 $0.00 $0.00 $59.00 $1,947.00 |2-3 Week $71.50 $2,359.50 (14 weeks $136.12 $4,491.96 |8-10 Wks
E12 Guy attachment per specifications 38 $0.00 $0.00 $0.00 $0.00 $22.70 $862.60 |14 weeks $20.64 $784.32 (14 Weeks
E13 Guy attachment per specifications 4 $0.00 $0.00 $0.00 $0.00 $171.15 $684.60 |14 weeks $146.00 $584.00 (14 Weeks
E14 Guy attachment per specifications 4 $0.00 $0.00 $0.00 $0.00 $172.25 $689.00 |14 weeks $146.00 $584.00 (14 Weeks
E15 Guy attachment per specifications 4 $0.00 $0.00 $0.00 $0.00 $173.90 $695.60 |14 weeks $146.00 $584.00 (14 Weeks
E16 Guy Plate per specifications 44 $0.00 $0.00 $0.00 $0.00 $26.25 $1,155.00 [14 weeks $21.94 $965.36 (14 Weeks
E17 Oxide Compound for #1033 ACSS 10 $0.00 $0.00 $0.00 $0.00 $16.00 $160.00 |4 weeks $16.80 $168.00 2 Weeks
E18 Oxide Compound for #1431 ACSS 10 $0.00 $0.00 $0.00 $0.00 $16.00 $160.00 (4 weeks $16.80 $168.00 |2 Weeks
E19 Splice for #1033 ACSS, two piece. 36 $0.00 $0.00 $0.00 $0.00 $111.20 $4,003.20 |7 weeks $98.20 $3,535.20 |6-7 Weeks
E20 Splice, #1431 ACSS, two piece, 70 $0.00 $0.00 $0.00 $0.00 $145.00 $10,150.00 {10 weeks $132.12 $9,248.40 |7-11 Wks
F-1 Davit Arm 7.5 ft. 2 $0.00 $0.00 $0.00 $0.00 $325.50 $651.00 12 weeks $286.00 $572.00 (8 Weeks
2 Davit Arm 8.5 ft. 24— $0.00 $0.00 $259.00 $259.00 | 4/10/2006 $384.20 $9,220.80 |12 weeks $174.00 $0.00 |8-10 Wks.
F-3 Dead-end Compression 12 $0.00 $0.00 $0.00 $0.00 $179.00 $2,148.00 (9 weeks $141.20 $1,694.40 |9 Weeks
F-4 Dead-end Compression 24 $0.00 $0.00 $0.00 $0.00 $247.00 $5,928.00 |9 weeks $194.37 $4,664.88 |9 Weeks

Vendor Award Total $88,510.60 $1,947.00 $0.00 $101,516.97

F2 Line item deleted due to

wrong item # specified



Tabulation for Bid #06-50
Transmission Lines Materials

Techline k Inter Dis-Tran KBS Electrical

Item No. |ltem Description Quantity| Unit Price Total Delivery Unit Price Total Delivery Unit Price Total Delivery Unit Price Total Delivery
A-1 Concrete Pole, prestressed 85" 1 $0.00 $0.00 $4,621.00 $4,621.00 (12-13 Wks $0.00 $0.00 $0.00 $0.00
A-2 Concrete Pole, prestressed 85" 11 $0.00 $0.00 $4,210.00 $46,310.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A-3 Concrete Pole, prestressed 85" 2 $0.00 $0.00 $6,060.00 $12,120.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A-4 Concrete Pole, prestressed 85' 6 $0.00 $0.00 $5,616.00 $33,696.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A-5 Concrete pole, prestressed 90 2 $0.00 $0.00 $5,258.00 $10,516.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A-6 Concrete pole, prestressed 90' 3 $0.00 $0.00 $5,467.00 $16,401.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A-7 Concrete pole, prestressed 95' 1 $0.00 $0.00 $5,404.00 $5,404.00 (12-13 Wks $0.00 $0.00 $0.00 $0.00
A-8 Concrete pole, prestressed 95' 1 $0.00 $0.00 $5,750.00 $5,750.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A-9 Concrete pole, prestressed 100 1 $0.00 $0.00 $6,503.00 $6,503.00 (12-13 Wks $0.00 $0.00 $0.00 $0.00
A10 Concrete pole, prestressed 105' 1 $0.00 $0.00 $5,990.00 $5,990.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A11 Concrete pole, prestressed 115 2 $0.00 $0.00 $6,631.00 $13,262.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A12 Concrete pole, prestressed 125' 1 $0.00 $0.00 $7,682.00 $7,682.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
A13 Concrete pole, prestressed 130" 1 $0.00 $0.00 $14,674.00 $14,674.00 |12-13 Wks $0.00 $0.00 $0.00 $0.00
B-1 Steel pole, Seventy three feet. 1 $13,406.00 | $13,406.00 |12-14 Wks $15,853.00 $15,853.00 5/14/2006 $27,338.00 $27,338.00 [18-19 Wks $16,865.00 | $16,865.00 5/14/2006
B-2 Steel pole, seventy six feet. 1 $26,513.00 | $26,513.00 |12-14 Wks $24,697.00 $24,697.00 5/14/2006 $46,213.81 $46,213.81 [18-19 Wks $25,996.00 | $25,996.00 5/14/2006
B-3 Steel Pole, seventy nine feet. 1 $27,436.00 | $27,436.00 |12-14 Wks $25,669.00 $25,669.00 5/14/2006 $49,440.14 $49,440.14 [18-19 Wks $27,020.00 | $27,020.00 5/14/2006
B-4 Steel pole, eighty two feet. 1 $14,680.00 | $14,680.00 |12-14 Wks $17,269.00 $17,269.00 5/14/2006 $30,943.49 $30,943.49 [18-19 Wks $18,371.00 | $18,371.00 5/14/2006
B-5 Steel pole, eighty six feet. 1 $15,221.00 [12-14 Wks $17,916.00 $17,916.00 5/14/2006 $31,469.07 $31,469.07 [18-19 Wks $19,059.00 | $19,059.00 5/14/2006
C-1 Wire, #1033 ACSS 45000 $2.04 | $91,800.00 9 Weeks $0.00 $0.00 $2.78 $125,100.00 |10 Weeks $0.00 $0.00
C-2 Wire, #1431 ACSS 115000 $2.84 | $326,600.00 |9 Weeks $0.00 $0.00 $3.66 $420,900.00 |10 Weeks $0.00 $0.00
C-3 Ground Wire 7800 $0.29 $2,262.00 |2 Weeks $0.00 $0.00 $0.42 $3,276.00 $0.26 $2,028.00 |3-4 Weeks
C-4 Guy Wire, 3/8" HSS 32500 $0.20 $6,500.00 |2 Weeks $0.00 $0.00 $0.30 $9,750.00 $0.29 $9,425.00 (3-4 Weeks
D-1 Insulator, suspension, 138 kv 170 $80.16 | $13,627.20 [4-5 Weeks $0.00 $0.00 $145.53 $24,740.10 [4-5 Weeks $116.30 | $19,771.00 |3-4 Weeks
D-2 Insulator, suspension, line post hor. 12 $105.00 $1,260.00 |4-5 Weeks $0.00 $0.00 $121.73 $1,460.76 |4-5 Weeks $289.00 $3,468.00 (12-14 Wks
D-3 Insulator and stud, post type, horz. 230 $242.00 | $55,660.00 |4-5 Weeks $0.00 $0.00 $482.27 $110,922.10 |4-5 Weeks $0.00 $0.00
E-1 Eyenut, for 7/8" bolt 25 $15.37 $384.25 (12 Weeks $0.00 $0.00 $23.65 $591.25 (14 Weeks $15.37 $384.25 (14 Weeks
E-2 Pole band connecting link 24 $8.21 $197.04 |4-5 Wks $0.00 $0.00 $8.59 $206.16 |8-9 Weeks $0.00 $0.00
E-3 Clip, Ground wire, 7/8 250 $1.07 $267.50 (12 Weeks $0.00 $0.00 $2.77 $692.50 (14 Weeks $1.07 $267.50 (14 Weeks
E-4 Clamp, suspension per specification 155 $264.00 | $40,920.00 |6-8 Wks $0.00 $0.00 $324.65 $50,320.75 $267.30 $0.00 |4-6 Weeks
E-5 Clamp, suspension per specification 175 $303.00 | $53,025.00 |6-8 Wks $0.00 $0.00 $372.48 $65,184.00 $306.30 $0.00 |4-6 Weeks
E-6 Clamp, suspension, ductile iron 55 $20.33 $1,118.15 [10-11 Wks $0.00 $0.00 $22.34 $1,228.70 [10-11 Wks $0.00 $0.00
E-7 Crossarm per specifications 5 $157.00 $785.00 |5 Weeks $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
E-8 Crossarm per specifications 44 $110.00 $4,840.00 |5 Weeks $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
E-9 Dead-end Compression 30 $475.00 | $14,250.00 |6-8 Weeks $0.00 $0.00 $583.72 $17,511.60 $493.00 | $14,790.00 |4-6 Weeks
E10 Dead-end Compression 100 $526.10 | $52,610.00 |6-8 Weeks $0.00 $0.00 $645.73 $64,573.00 $531.00 | $53,100.00 |4-6 Weeks
E11 Grip, cushioned suspension 33 $60.22 $1,987.26 |6-8 Weeks $0.00 $0.00 $73.91 $2,439.03 $64.28 $2,121.24 |4-6 Weeks
E12 Guy attachment per specifications 38 $20.88 $793.44 12 Weeks $0.00 $0.00 $30.23 $1,148.74 |14 Weeks $21.11 $802.18 |14 Weeks
E13 Guy attachment per specifications 4 $151.11 $604.44 (12 Weeks $0.00 $0.00 $206.72 $826.88 14 Weeks $152.00 $608.00 (14 Weeks
E14 Guy attachment per specifications 4 $152.22 $608.88 12 Weeks $0.00 $0.00 $209.30 $837.20 (14 Weeks $152.00 $608.00 (14 Weeks
E15 Guy attachment per specifications 4 $153.33 $613.32 (12 Weeks $0.00 $0.00 $211.88 $847.52 (14 Weeks $152.00 $608.00 (14 Weeks
E16 Guy Plate per specifications 44 $23.22 $1,021.68 |12 Weeks $0.00 $0.00 $32.33 $1,422.52 |14 Weeks $22.65 $996.60 (14 Weeks
E17 Oxide Compound for #1033 ACSS 10 $13.48 $134.80 (2 Weeks $0.00 $0.00 $27.81 $278.10 (2-4 Weeks $222.28 $2,222.80 (2-3 Weeks
E18 Oxide Compound for #1431 ACSS 10 $13.48 $134.80 |2 Weeks $0.00 $0.00 $27.81 $278.10 |2-4 Weeks $222.28 $2,222.80 (2-3 Weeks
E19 Splice for #1033 ACSS, two piece. 36 $90.01 $3,240.36 [6-7 Wks $0.00 $0.00 $104.40 $3,758.40 |6-7 Weeks $0.00 $0.00
E20 Splice, #1431 ACSS, two piece, 70 $124.10 $8,687.00 |6-7 Wks $0.00 $0.00 $143.95 $10,076.50 |9-11 Wks $0.00 $0.00
F-1 Davit Arm 7.5 ft. 2 $279.00 $558.00 (12 Weeks $0.00 $0.00 $403.09 $806.18 (14 Wks $296.00 $592.00 14 Weeks
F-3 Dead-end Compression 12 $144.96 $1,739.52 (8-9 Wks $0.00 $0.00 $156.77 $1,881.24 |9 Wks $0.00 $0.00
F-4 Dead-end Compression 24 $200.00 $4,800.00 |8-9 Wks $0.00 $0.00 $218.17 $5,236.08 |9 Wks $0.00 $0.00

Vendor Award Total $515,212.81 $182,929.00 $0.00 $2,028.00

TOTAL AWARD - $892,144.38

Would like to keep all steel

pole w/ one vendor

F2 Line item deleted due to

wrong item # specified



